SCHEDULE OF PAY ITEMS PAGE 1
CALL ORDER : 172 CONTRACT ID : R -27367-C
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 10.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5  109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02278 CURB, CONCRETE, REMOVE 21.000 m

9 202-74035 SIGN, REMOVE 17.000 EACH
10 202-91385 INLET, REMOVE 1.000 EACH
11 202-96133 PIPE, REMOVE 73.000 m

12 203-02000 EXCAVATION, COMMON 9,045.000 m3
13 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 29.000 Mg
14 205-06932 TEMPORARY CHECK DAM, STRAW BALES 34.000 m

15 205-06937 TEMPORARY SILT FENCE 493.000 m

16 206-51817 SHEET PILING, STEEL 1,082.000 m2
17 206-93520 TEMPORARY SHEET PILING 300.000 m2
18 207-08268 SUBGRADE TREATMENT, TYPE IV 8,651.000 m2
19 211-07454 STRUCTURE BACKFILL 168.000 m3
20 303-01180 COMPACTED AGGREGATE, NO. 53 2,162.000 Mg
21 304-07493 WIDENING WITH HMA, TYPE B 537.000 Mg
22 306-08037 MILLING, ASPHALT, 75 mm 193.000 m2
23 401-06264 PROFILOGRAPH, HMA LUMP LUMP
24 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 552.000 Mg
25  401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 911.000 Mg
26 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 3,863.000 Mg
27 402-07432 HMA SURFACE, TYPE A 150.000 Mg
28 402-07440 HMA BASE, TYPE A 448.000 Mg
29 402-07451 HMA, TYPE B, WEDGE AND LEVEL 30.000 Mg
30 404-05511 SEAL COAT, 2 1,660.000 m2
31 406-05520 ASPHALT FOR TACK COAT 9.000 Mg
32 603-06045 FENCE, CHAIN LINK, 1220 mm 192.000 m

33 605-06090 CURB, INTEGRAL, CONCRETE 10.000 m

34 605-06140 CURB AND GUTTER, CONCRETE 113.000 m
35 605-94811 CURB TURNOUT 4.000 EACH
36 607-06335 PAVED SIDE DITCH, A 192.000 m

37 610-07486 HMA FOR APPROACHES, TYPE A 57.000 Mg
38 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 150 mm 309.000 m2
39 611-06497 MAILBOX ASSEMBLY, SINGLE 5.000 EACH
40 611-95728 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 200 mm 362.000 m2
41 615-06490 RIGHT OF WAY MARKER 24.000 EACH
42 615-06505 MONUMENT, B 4.000 EACH
43 616-02320 GEOTEXTILES 99.000 m2
44  616-06405 RIPRAP, REVETMENT 38.000 Mg
45 616-06451 RIPRAP, UNIFORM 6.000 Mg
46 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
47 621-02770 EROSION CONTROL BLANKET 1,133.000 m2
48 621-06545 FERTILIZER 1.000 Mg
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CALL ORDER 172 CONTRACT ID : R -27367-C
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

49 621-06553 SEED MIXTURE, R 294.000 kg
50 621-06565 MULCHING MATERIAL 7.000 Mg
51 621-06567 WATER 85.000 kL
52 621-06575 SODDING, NURSERY 4,704.000 m2
53 703-51030 REINFORCING STEEL 130.000 kg
54 709-07110 SEAL COAT, GRAFFITI RESISTANT 460.000 m2
55 709-51821 SURFACE SEAL LUMP LUMP
56 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 29.000 m
57 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 144.000 m
58 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 10.000 m
59 715-46005 PIPE END SECTION, 375 mm 1.000 EACH
60 715-46040 PIPE END SECTION, 900 mm 1.000 EACH
61 715-97836 GRATED BOX END SECTION, I, 4:1, 375 mm 6.000 EACH
62 720-03988 MANHOLE, J4, DROP 1.000 EACH
63 720-45075 INLET, R13 3.000 EACH
64 720-45125 INLET, D6, MODIFIED 1.000 EACH
65 720-45265 PIPE CATCH BASIN, 375 mm 1.000 EACH
66 720-92025 MANHOLE, D2 1.000 EACH
67 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
68 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
69 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 2,200.000 m
70 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm 8.000 m
71 801-06586 TEMPORARY PAVEMENT MARKING, 200 mm 217.000 m
72 801-06640 CONSTRUCTION SIGN, A 9.000 EACH
73 801-06645 CONSTRUCTION SIGN, B 11.000 EACH
74 801-06775 MAINTAINING TRAFFIC LUMP LUMP
75 801-07023 ENERGY ABSORBIBG TERMINAL, CZ, TL-2 10.000 EACH
76 801-07119 BARRICADE, 111-B 72.000 m
77 801-07215 TEMPORARY CHANGEABLE MESSAGE SIGN 360.000 DAY
78 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 532.000 m
79 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 60.600 m
80 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 18.900 m
81 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 8.000 m2
82 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 3.000 m2
83 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 1,195.000 m
84 808-06716 LINE, REMOVE 715.000 m
85 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 736.000 m
86 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 85.000 m
87 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 16.000 m
88 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 6.000 EACH
89 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 2.000 EACH

90 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 418.000 m
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CALL ORDER : 176 CONTRACT ID : R -27620-B
LETTING DATE :

SECTION NO. 0001 CRACK AND SEAT PAVEMENT AND ASPHALT RESURFACE, SIGNAL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 13.000 MOS

3 108-01614 PARTNERING OVERHEAD LUMP LUMP
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL

5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-02240 PAVEMENT REMOVAL 11,665.000 SYS

10 202-02241 GUARDRAIL, REMOVE 3,758.000 LFT

11 202-02278 CURB, CONCRETE, REMOVE 6,633.000 LFT

12 202-04089 SIGN, SHEET, REMOVE 9.000 EACH
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-51368 SLOPEWALL, REMOVE 80.000 SYS

16 202-51822 BRIDGE DECK OVERLAY, REMOVE 7,559.000 SYS

17 202-60815 CENTER CURB, REMOVE 668.000 LFT

18 202-74040 SIGN AND SUPPORTS, WIDE FLANGE, REMOVE 5.000 EACH
19 202-74050 SIGN, OVERHEAD, REMOVE 2.000 EACH
20 202-74080 OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE 1.000 EACH
21 202-93741 GUARD RAIL END TREATMENT, REMOVE 1.000 EACH
22 202-96022 CONCRETE FOUNDATION, REMOVE 15.000 EACH
23 202-96128 GUTTER, CONCRETE, REMOVE 2,180.000 LFT
24 202-96632 TRAFFIC SIGNALS AND EQUIPMENT, REMOVE 1.000 EACH
25 203-02000 EXCAVATION, COMMON 7,320.000 CYS

26 205-03371 SEDIMENT, REMOVE 142.000 CYS

27 205-06932 TEMPORARY CHECK DAM, STRAW BALES 283.000 LFT

28 205-06933 TEMPORARY DITCH INLET PROTECTION 4.000 EACH
29 205-06937 TEMPORARY SILT FENCE 5,473.000 LFT

30 207-08262 SUBGRADE TREATMENT, TYPE I 17,060.000 SYS
31 211-07454 STRUCTURE BACKFILL 1,544.000 CYS
32 213-52830 FLOWABLE MORTAR 100.000 CYS

33 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,959.000 TON

34 302-06464 SUBBASE FOR PCCP 409.000 CYS
35 302-07455 DENSE GRADED SUBBASE 161.000 CYS
36 304-07490 HVMA PATCHING, TYPE B 29.000 TON

37 304-07493 WIDENING WITH HMA, TYPE B 393.000 TON

38 305-07473 WIDENING WITH PCC BASE, 10 IN. 7.000 SYS
39 306-08039 MILLING, ASPHALT REMOVAL 9,971.000 SYS
40 306-08043 MILLING, TRANSITION 194.000 SYS
41 311-06465 PCCP CRACKING AND SEATING 25,653.000 SYS
42 401-06264 PROFILOGRAPH, HMA LUMP LUMP
43 401-07332 QC/QA-HMA, 1, 76, SURFACE, 9.5 mm 910.000 TON
44 401-07333 QC/QA-HMA, 2, 76, SURFACE, 9.5 mm 3,074.000 TON
45 401-07401 QC/QA-HMA, 1, 76, INTERMEDIATE, 19.0 mm 365.000 TON
46 401-07402 QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm 4,711.000 TON
47 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 920.000 TON
48 401-07422 QC/QA-HMA, 1, 64, BASE, 19.0 mm 1,004.000 TON
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CALL ORDER : 176 CONTRACT ID : R -27620-B
LETTING DATE :

SECTION NO. 0001 CRACK AND SEAT PAVEMENT AND ASPHALT RESURFACE, SIGNAL

49 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 7,462.000 TON
50 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 962.000 TON
51 402-05496 HMA FOR ISLANDS 105.000 TON
52 402-07451 HMA, TYPE B, WEDGE AND LEVEL 5,200.000 TON
53 404-05511 SEAL COAT, 2 1,004.000 SYS
54 406-05520 ASPHALT FOR TACK COAT 40.000 TON
55 502-06327 PCCP, 10 IN. 1,521.000 SYS
56 503-03489 RETROFITTED TIE BARS 11.000 EACH
57 503-05240 D-1 CONTRACTION JOINT 795.000 LFT
58 503-05310 TERMINAL JOINT 127.000 LFT
59 506-06333 PCCP PATCHING, FULL DEPTH 717.000 SYS
60 601-01522 GUARDRAIL TRANSITION TYPE TGB 8.000 EACH
61 601-01626 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2 3.000 EACH
62 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 1.000 EACH
63 601-02103 GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 IN. SPACING 131.000 LFT
64 601-02800 GUARDRAIL TRANSITION, TGT 4.000 EACH
65 601-05999 CURVED TERMINAL END 2.000 EACH
66 601-06037 GUARDRAIL END TREATMENT, 1 3.000 EACH
67 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
68 601-94690 GUARDRAIL END TREATMENT, MS 2.000 EACH
69 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 5,230.000 LFT
70 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING 481.000 LFT
71 602-06729 BARRIER DELINEATOR 60.000 EACH
72 605-06090 CURB, INTEGRAL, CONCRETE 160.000 LFT
73 605-06095 CURB, INTEGRAL, B, CONCRETE 863.000 LFT
74 605-06120 CURB, CONCRETE 5,607.000 LFT
75 605-06121 CURB, CONCRETE, B 1,018.000 LFT
76 605-06121 CURB, CONCRETE, B 7,182.000 LFT
77 605-06225 CENTER CURB, B, CONCRETE, MODIFIED 198.000 LFT
78 605-06235 CENTER CURB, D, CONCRETE, MODIFIED 488.000 LFT
79 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 972.000 SYS
80 610-07487 HMA FOR APPROACHES, TYPE B 270.000 TON
81 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
82 615-06500 MONUMENT, A 8.000 EACH
83 615-06510 MONUMENT, C 4.000 EACH
84 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
85 616-02320 GEOTEXTILES 2,119.000 SYS
86 616-05689 RIPRAP, CLASS 2 394.000 TON
87 616-06405 RIPRAP, REVETMENT 822.000 TON
88 616-06451 RIPRAP, UNIFORM 220.000 TON
89 616-51367 SLOPEWALL, CONCRETE, 4 IN. 80.000 SYS
90 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
91 621-06545 FERTILIZER 2.000 TON
92 621-06554 SEED MIXTURE, U 531.000 LBS
93 621-06557 SEED MIXTURE, T 506.000 LBS
94 621-06565 MULCHING MATERIAL 14.000 TON
95 621-06567 WATER 1.000 KGAL

96 621-06575 SODDING, NURSERY 7,229.000 SYS
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CALL ORDER : 176 CONTRACT ID : R -27620-B
LETTING DATE :

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CRACK AND SEAT PAVEMENT AND ASPHALT RESURFACE, SIGNAL
97 702-51005 CONCRETE, A, SUBSTRUCTURE 50.000 CYS
98 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 14,168.000 LBS
99 702-51863 FIELD DRILLED HOLE IN CONCRETE 6,270.000 EACH
100 703-51032 REINFORCING STEEL, EPOXY COATED 149,846.000 LBS
101 704-51002 CONCRETE, C, SUPERSTRUCTURE 127.000 CYS
102 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 8.000 EACH
103 706-06347 RAILING, CF-1 1,832.000 LFT
104 706-06349 RAILING, TX 363.000 LFT
105 706-51020 CONCRETE, C, RAILING 349.000 CYS
106 709-51821 SURFACE SEAL LUMP LUMP
107 709-51821 SURFACE SEAL LUMP LUMP
108 715-01662 PIPE CLEANING, 12 IN. TO 48 IN. DIA. 503.000 LFT
109 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 8,096.000 LFT
110 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 241.000 LFT
111 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 1,473.000 LFT
112 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 224.000 LFT
113 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 484.000 LFT
114 715-05217 PIPE, TYPE 5, CIRCULAR, 12 IN. 86.000 LFT
115 715-05218 PIPE, TYPE 5, CIRCULAR, 15 IN. 64.000 LFT
116 715-06611 PIPE EXTENSION, DEFORMED, 1.6 SQ. FT. 19.000 LFT
117 715-41045 PIPE, REINFORCED CONCRETE, 12 IN. 328.000 LFT
118 715-46000 PIPE END SECTION, 12 IN. 6.000 EACH
119 715-46005 PIPE END SECTION, 15 IN. 1.000 EACH
120 715-46020 PIPE END SECTION, 24 IN. 1.000 EACH
121 715-46050 PIPE END SECTION, MIN. AREA 1.6 SQ. FT. 2.000 EACH
122 715-91361 PIPE, PVC, 6 IN. 220.000 LFT
123 718-06526 HMA FOR UNDERDRAINS 50.000 TON
124 718-06529 OUTLET PROTECTOR, 2 3.000 EACH
125 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,300.000 LFT
126 718-52610 AGGREGATE FOR UNDERDRAINS 616.000 CYS
127 720-44000 CASTING, ADJUST TO GRADE 28.000 EACH
128 720-45045 INLET, J10 12.000 EACH
129 720-45145 INLET, J10, MODIFIED 11.000 EACH
130 720-45155 INLET, M10, MODIFIED 9.000 EACH
131 720-45265 PIPE CATCH BASIN, 15 IN. 3.000 EACH
132 720-45410 MANHOLE, C4 2.000 EACH
133 720-90984 MANHOLE, C2 1.000 EACH
134 720-93411 INLET, C15, MODIFIED 3.000 EACH
135 720-99303 CLEANOUT PROTECTORS 5.000 EACH
136 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 81.000 SFT
137 722-51842 BRIDGE DECK OVERLAY 8,305.000 SYS
138 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 48.000 CYS
139 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 3,737.000 SFT
140 724-51925 STRUCTURAL EXPANSION JOINT, SS 359.000 LFT
141 732-07653 COARSE AGGREGATE, NO. 8 1,504.000 TON
142 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 18.000 EACH
143 801-01505 TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (ONLY) 13.000 EACH
144 801-02595 CONTROLLER, RESET TIMING 3.000 EACH
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LETTING DATE :

SECTION NO. 0001 CRACK AND SEAT PAVEMENT AND ASPHALT RESURFACE, SIGNAL

145 801-03290 CONSTRUCTION SIGN, C 7.000 EACH
146 801-04308 ROAD CLOSURE SIGN ASSEMBLY 16.000 EACH
147 801-06196 DETOUR ROUTE MARKER ASSEMBLY, MULTIPLE ROUTES 8.000 EACH
148 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 53,340.000 LFT
149 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 19,288.000 LFT
150 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 2.000 EACH
151 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN. 2,540.000 LFT
152 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 500.000 LFT
153 801-06625 DETOUR ROUTE MARKER ASSEMBLY 59.000 EACH
154 801-06640 CONSTRUCTION SIGN, A 65.000 EACH
155 801-06645 CONSTRUCTION SIGN, B 5.000 EACH
156 801-06710 FLASHING ARROW SIGN 240.000 DAY
157 801-06775 MAINTAINING TRAFFIC LUMP LUMP
158 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 4.000 EACH
159 801-07118 BARRICADE, I111-A 564.000 LFT
160 801-07119 BARRICADE, 111-B 120.000 LFT
161 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN. 500.000 LFT
162 801-08389 TEMPORARY TRAFFIC BARRIER, ANCHORED 2,060.000 LFT
163 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
164 801-94295 SIGNAL HEAD, RELOCATE 34.000 EACH
165 802-07057 SIGN, PANEL, WITH LEGEND 162.000 SFT
166 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 28.000 EACH
167 802-07158 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, 1 1.000 EACH
168 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 98.000 SFT
169 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 12.000 SFT
170 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 92.000 SFT
171 802-76140 OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM 1.000 EACH
172 802-76175 WALKWAY, HANDRAIL, AND LIGHTING SUPPORT ASSEMBLY 18.000 LFT
173 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 4.000 EACH
174 805-01842 HANDHOLE, SIGNAL 9.000 EACH
175 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 1,530.000 LFT
176 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
177 805-02595 CONTROLLER, RESET TIMING 1.000 EACH
178 805-04602 CONTROLLER, REWIRE 1.000 EACH
179 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
180 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 8.000 EACH
181 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN 2.000 EACH
182 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
183 805-78445 SIGNAL SERVICE 1.000 EACH
184 805-78467 SIGNAL CABLE, 3C 8GA. 20.000 LFT
185 805-78485 SIGNAL CABLE, 5C 14GA. 520.000 LFT
186 805-78490 SIGNAL CABLE, 7C 14GA. 310.000 LFT
187 805-78495 SIGNAL CABLE, 9C 14CGA. 290.000 LFT
188 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 6,900.000 LFT
189 805-78746 PREFORMED LOOP DETECTORS 2,660.000 LFT
190 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
191 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 4.000 EACH

192 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 11.000 EACH
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LETTING DATE :

SECTION NO. 0001 CRACK AND SEAT PAVEMENT AND ASPHALT RESURFACE, SIGNAL

193 807-04922 LIGHT STANDARD FOUNDATION 15.000 EACH
194 807-08214 CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC 5,315.000 LFT
195 807-82017 SIGN CIRCUIT INSTALLATION, CANTILEVER, 3 LUMINAIRES 1.000 EACH
196 807-86790 LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD, 250 WATT 3.000 EACH
197 807-98690 HANDHOLE ADJUSTED TO GRADE 11.000 EACH
198 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 780.000 LFT
199 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 2,763.000 LFT
200 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 2,786.000 LFT
201 808-05534 LINE, EPOXY, SOLID, WHITE, 8 IN. 640.000 LFT
202 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 3,280.000 LFT
203 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 17,952.000 LFT
204 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 608.000 LFT
205 808-06716 LINE, REMOVE 1,490.000 LFT
206 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 2.000 EACH
207 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 1.000 EACH
208 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 13,754.000 LFT
209 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 461.000 LFT
210 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 19.000 EACH
211 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 12.000 EACH

212 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 815.000 LFT
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CALL ORDER : 178 CONTRACT ID : R -27702-C
LETTING DATE :

SECTION NO. 0001 Category Number 0001

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
8 202-01502 LIGHT STANDARD, REMOVE 1.000 EACH
9 202-02241 GUARDRAIL, REMOVE 52.000 LFT
10 202-96133 PIPE, REMOVE 35.000 LFT
11 203-02000 EXCAVATION, COMMON 1,995.000 CYS
12 205-06932 TEMPORARY CHECK DAM, STRAW BALES 72.000 LFT
13 205-06937 TEMPORARY SILT FENCE 1,675.000 LFT
14 206-51220 EXCAVATION, WET 375.000 CYS
15 207-08263 SUBGRADE TREATMENT, TYPE IA 2,480.000 SYS
16 211-07454 STRUCTURE BACKFILL 353.000 CYS
17 213-08058 FLOWABLE BACKFILL 137.000 CYS
18 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,390.000 TON
19 306-08036 MILLING, ASPHALT, 2 IN. 1,627.000 SYS
20 306-08043 MILLING, TRANSITION 246.000 SYS
21 401-06264 PROFILOGRAPH, HMA LUMP LUMP
22 402-07432 HMA SURFACE, TYPE A 145.000 TON
23 402-07434 HMA SURFACE, TYPE C 203.000 TON
24 402-07439 HVMA INTERMEDIATE, TYPE C 308.000 TON
25 402-07440 HVA BASE, TYPE A 435.000 TON
26 402-07442 HMA BASE, TYPE C 125.000 TON
27 406-05520 ASPHALT FOR TACK COAT 2.000 TON
28 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 1.000 EACH
29 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
30 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
31 601-97774 GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE 1.000 EACH
32 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 338.000 LFT
33 610-07486 HMA FOR APPROACHES, TYPE A 85.000 TON
34 615-06490 RIGHT OF WAY MARKER 14.000 EACH
35 615-06505 MONUMENT, B 3.000 EACH
36 615-07832 BENCH MARK POST 1.000 EACH
37 616-02320 GEOTEXTILES 600.000 SYS
38 616-06405 RIPRAP, REVETMENT 387.000 TON
39 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
40 621-06559 MULCHED SEEDING, R 2,177.000 SYS
41 621-06567 WATER 1.000 KGAL
42 621-06570 TOP SOIL 242.000 CYS
43 621-06574 SODDING 60.000 SYS
44 714-07537 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 18 FT. X 7 FT. 60.000 LFT
45 715-03475 SAFETY METAL END SECTION, 4:1, 15 IN. 1.000 EACH
46 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 39.000 LFT
47 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 99.000 LFT

48 715-46005 PIPE END SECTION, 15 IN. 4.000 EACH



SCHEDULE OF PAY ITEMS PAGE 9

CALL ORDER : 178 CONTRACT ID : R -27702-C
LETTING DATE :

SECTION NO. 0001 Category Number 0001

49 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
50 720-45410 MANHOLE, C4 1.000 EACH
51 723-06660 WINGWALL 50.000 SYS
52 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
53 801-06625 DETOUR ROUTE MARKER ASSEMBLY 32.000 EACH
54 801-06640 CONSTRUCTION SIGN, A 19.000 EACH
55 801-06645 CONSTRUCTION SIGN, B 5.000 EACH
56 801-06775 MAINTAINING TRAFFIC LUMP LUMP
57 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 10.000 LFT
58 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 8.000 SFT
59 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 2.000 SFT
60 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,962.000 LFT
61 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 230.000 LFT

62 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 17.000 LFT
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CALL ORDER T 244 CONTRACT ID : R -28193-C
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 18.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-01261 TESTING FOR ASBESTOS 1.000 EACH
9 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH
10 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
11 203-02000 EXCAVATION, COMMON 13,640.000 CYS
12 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 24.000 TON
13 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
14 205-06937 TEMPORARY SILT FENCE 2,651.000 LFT
15 205-08511 EROSION CONTROL 1,143.000 LFT
16 206-51220 EXCAVATION, WET 4,620.000 CYS
17 206-96304 SHEET PILING 481.000 LFT
18 207-08263 SUBGRADE TREATMENT, TYPE IA 16,248.000 SYS
19 207-08267 SUBGRADE TREATMENT, TYPE I11A 850.000 SYS
20 211-06467 AGGREGATE FOR END BENT BACKFILL 38.000 CYS
21 211-07454 STRUCTURE BACKFILL 10,516.000 CYS
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,348.100 TON
23 302-07455 DENSE GRADED SUBBASE 46.000 CYS
24 303-60012 AGGREGATE, 2 11,851.000 TON
25 304-07489 HVMA PATCHING, TYPE A 18.000 TON
26 306-08034 MILLING, ASPHALT, 1 1/2 IN. 2,534.000 SYS
27 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 1,245.000 TON
28 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 1,984.000 TON
29 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 2,942.000 TON
30 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 2,025.000 TON
31 401-08333 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 1,889.000 TON
32 402-07432 HMA SURFACE, TYPE A 208.000 TON
33 402-07435 HMA INTERMEDIATE, TYPE A 364.000 TON
34 402-07453 HMA FOR TEMPORARY PAVEMENT 470.000 TON
35 404-05508 ASPHALT FOR SEAL COAT 1.000 TON
36 406-05520 ASPHALT FOR TACK COAT 15.000 TON
37 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
38 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 2.000 EACH
39 601-06855 GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR 5.000 EACH
40 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
41 601-97774 GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE 1.000 EACH
42 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 1,025.000 LFT
43 602-06729 BARRIER DELINEATOR 5.000 EACH
44 604-07896 CURB RAMP, CONCRETE, B 14.000 SYS
45 604-07901 CURB RAMP, CONCRETE, G 78.000 SYS
46 604-07902 CURB RAMP, CONCRETE, H 9.000 SYS
47 604-91531 SIDEWALK, CONCRETE, 4 IN. 43.000 SYS

48 605-06140 CURB AND GUTTER, CONCRETE 4,114.000 LFT
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CALL ORDER T 244 CONTRACT ID : R -28193-C
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

49 605-06145 CURB AND GUTTER, B, CONCRETE 917.000 LFT
50 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 286.000 SYS
51 610-07486 HMA FOR APPROACHES, TYPE A 148.000 TON
52 610-07488 HMA FOR APPROACHES, TYPE C 1,036.000 TON
53 610-08446 PCCP FOR APPROACHES, 6 IN. 2,293.000 SYS
54 611-06497 MAILBOX ASSEMBLY, SINGLE 6.000 EACH
55 611-06498 MAILBOX ASSEMBLY, DOUBLE 3.000 EACH
56 615-06490 RIGHT OF WAY MARKER 73.000 EACH
57 615-06496 PARKING BARRIER 10.000 EACH
58 615-06505 MONUMENT, B 15.000 EACH
59 616-02320 GEOTEXTILES 4,285.000 SYS
60 616-05688 RIPRAP, CLASS 1 1,618.000 TON
61 616-06405 RIPRAP, REVETMENT 1,512.000 TON
62 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
63 621-06545 FERTILIZER 1.000 TON
64 621-06554 SEED MIXTURE, U 22.000 LBS
65 621-06557 SEED MIXTURE, T 6.000 LBS
66 621-06565 MULCHING MATERIAL 1.000 TON
67 621-06575 SODDING, NURSERY 6,201.000 SYS
68 701-01849 PILE, CONCRETE, STEEL SHELL ENCASED, 0.312 IN., 14 IN. 2,430.000 LFT
69 702-51005 CONCRETE, A, SUBSTRUCTURE 201.000 CYS
70 702-51015 CONCRETE, B, FOOTINGS 15.000 CYS
71 703-01540 THREADED TIE BAR ASSEMBLY 16.000 EACH
72 703-51030 REINFORCING STEEL 14,731.000 LBS
73 703-51032 REINFORCING STEEL, EPOXY COATED 91,389.000 LBS
74 704-51001 CONCRETE, A, IN SUPERSTRUCTURE 21.000 CYS
75 704-51002 CONCRETE, C, SUPERSTRUCTURE 318.500 CYS
76 706-08246 CONCRETE BRIDGE RAILING 2.000 EACH
77 706-08246 CONCRETE BRIDGE RAILING 2.000 EACH
78 706-51025 CONCRETE, C, RAILING 219.000 LFT
79 707-05978 STRUCTURAL MEMBERS, CONCRETE BOX BEAM, CB, 21 IN. X 48 IN. 2,580.000 SFT
80 709-07110 SEAL COAT, GRAFFITI RESISTANT 1,074.000 SFT
81 709-51821 SURFACE SEAL LUMP LUMP
82 711-51070 ANCHOR PLATE, AP 1 24.000 EACH
83 714-05562 RETAINING WALL 1,074.000 SFT
84 715-02246 PIPE END SECTION, 48 IN. 3.000 EACH
85 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 139.000 LFT
86 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 5,411.000 LFT
87 715-05128 PIPE, TYPE 1, CIRCULAR, 48 IN. 174.000 LFT
88 715-05147 PIPE, TYPE 2, CIRCULAR, 8 IN. 33.000 LFT
89 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 2,450.000 LFT
90 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 311.000 LFT
91 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 166.000 LFT
92 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 914.000 LFT
93 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 198.000 LFT
94 715-05159 PIPE, TYPE 2, CIRCULAR, 42 IN. 448.000 LFT
95 715-05161 PIPE, TYPE 2, CIRCULAR, 48 IN. 432.000 LFT

96 715-05407 PIPE, END BENT DRAIN, 6 IN. 162.000 LFT
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SECTION NO. 0001 BRIDGE REPLACEMENT

97 715-06004 CONCRETE ANCHOR, 48 IN. 3.000 EACH
98 715-08048 STORMWATER TREATMENT SYSTEM 1.000 EACH
99 715-08048 STORMWATER TREATMENT SYSTEM 1.000 EACH
100 715-08048 STORMWATER TREATMENT SYSTEM 1.000 EACH
101 715-46005 PIPE END SECTION, 15 IN. 1.000 EACH
102 715-46020 PIPE END SECTION, 24 IN. 1.000 EACH
103 716-07636 PIPE INSTALLATION, TRENCHLESS, 42 IN. 49.000 LFT
104 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,300.000 LFT
105 718-52610 AGGREGATE FOR UNDERDRAINS 429.000 CYS
106 718-99153 GEOTEXTILES FOR UNDERDRAIN 4,209.000 SYS
107 720-45130 INLET, E7, MODIFIED 2.000 EACH
108 720-45410 MANHOLE, C4 22.000 EACH
109 720-93409 INLET, B15, MODIFIED 2.000 EACH
110 720-93501 MANHOLE, L4 2.000 EACH
111 720-94612 MANHOLE, K4 4.000 EACH
112 720-95422 MANHOLE, J4 3.000 EACH
113 720-98174 INLET, B15 28.000 EACH
114 720-98555 INLET, C15 1.000 EACH
115 720-99417 CATCH BASIN, C15 2.000 EACH
116 728-98377 MASONRY COATING LUMP LUMP
117 732-07653 COARSE AGGREGATE, NO. 8 3,249.000 TON
118 801-02595 CONTROLLER, RESET TIMING 4.000 EACH
119 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
120 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 13,400.000 LFT
121 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 29,700.000 LFT
122 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN. 175.000 LFT
123 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 115.000 LFT
124 801-06625 DETOUR ROUTE MARKER ASSEMBLY 27.000 EACH
125 801-06640 CONSTRUCTION SIGN, A 23.000 EACH
126 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
127 801-06775 MAINTAINING TRAFFIC LUMP LUMP
128 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 4.000 EACH
129 801-07118 BARRICADE, 111-A 270.000 LFT
130 801-07119 BARRICADE, 111-B 24.000 LFT
131 801-08388 TEMPORARY TRAFFIC BARRIER 981.000 LFT
132 801-08389 TEMPORARY TRAFFIC BARRIER, ANCHORED 206.000 LFT
133 801-94295 SIGNAL HEAD, RELOCATE 9.000 EACH
134 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 439.000 LFT
135 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 22.000 LFT
136 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 188.000 SFT
137 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 41.000 SFT
138 804-06770 DELINEATOR POST 2.000 EACH
139 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 4.000 EACH
140 805-01842 HANDHOLE, SIGNAL 3.000 EACH
141 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 475.000 LFT
142 805-01879 SIGNAL SERVICE, INSTALL 1.000 EACH
143 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP

144 805-02150 PEDESTRIAN SIGNAL HEAD, 18 IN. 4.000 EACH
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145 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
146 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 2.000 EACH
147 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 6.000 EACH
148 805-78370 PEDESTRIAN PUSH BUTTON 4.000 EACH
149 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
150 805-78420 DISCONNECT HANGER 4.000 EACH
151 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 3,600.000 LFT
152 805-78485 SIGNAL CABLE, 5C 14GA. 700.000 LFT
153 805-78490 SIGNAL CABLE, 7C 14GA. 1,325.000 LFT
154 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 600.000 LFT
155 805-78785 SIGNAL DETECTOR HOUSING 6.000 EACH
156 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,200.000 LFT
157 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
158 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 4.000 EACH
159 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 301.000 LFT
160 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 301.000 LFT
161 808-04896 LINE, EPOXY, BROKEN, YELLOW, 4 IN. 75.000 LFT
162 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,202.000 LFT
163 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 664.000 LFT
164 808-06716 LINE, REMOVE 13,400.000 LFT
165 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 1,199.000 LFT
166 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 6,552.000 LFT
167 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 252.000 LFT
168 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 16.000 EACH
169 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 13.000 EACH
170 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 30.000 EACH
171 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 438.000 LFT

172 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN. 144.000 LFT
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SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 8.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
6 202-02278 CURB, CONCRETE, REMOVE 215.000 m
7 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
8 203-02000 EXCAVATION, COMMON 245.000 m3
9 205-06937 TEMPORARY SILT FENCE 115.000 m
10 207-08268 SUBGRADE TREATMENT, TYPE 1V 503.000 m2
11 306-08034 MILLING, ASPHALT, 38 mm 1,340.000 m2
12 402-07433 HMA SURFACE, TYPE B 166.000 Mg
13 402-07438 HMA INTERMEDIATE, TYPE B 84.000 Mg
14 402-07441 HMA BASE, TYPE B 268.000 Mg
15 406-05521 ASPHALT FOR TACK COAT 503.000 m2
16 601-61390 GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE, 2.000 EACH
17 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 28.000 m
18 604-07900 CURB RAMP, CONCRETE, F 44.000 m2
19 604-07901 CURB RAMP, CONCRETE, G 15.000 m2
20 604-07902 CURB RAMP, CONCRETE, H 38.000 m2
21 604-91531 SIDEWALK, CONCRETE, 100 mm 176.000 m2
22 605-06120 CURB, CONCRETE 343.000 m
23 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 150 mm 136.000 m2
24 615-06490 RIGHT OF WAY MARKER 9.000 EACH
25 621-06567 WATER 12.000 kL
26 621-06574 SODDING 671.000 m2
27 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 450.000 m
28 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 1,710.000 m
29 801-06640 CONSTRUCTION SIGN, A 13.000 EACH
30 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
31 801-06775 MAINTAINING TRAFFIC LUMP LUMP
32 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 43.000 m
33 802-05706 SIGN POST, SQUARE, 3, UNREINFORCED ANCHOR 27.000 m
34 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 6.000 m2
35 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 16.000 m2
36 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 4.000 EACH
37 805-01842 HANDHOLE, SIGNAL 4.000 EACH
38 805-01844 CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND 160.000 m
39 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
40 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 8.000 EACH
41 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
42 805-78445 SIGNAL SERVICE 1.000 EACH
43 805-78467 SIGNAL CABLE, 3C 8CGA. 26.000 m
44 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 960.000 m
45 805-78485 SIGNAL CABLE, 5C 14GA. 74.000 m
46 805-78490 SIGNAL CABLE, 7C 14GA. 106.000 m
47 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 150.000 m

48 805-78785 SIGNAL DETECTOR HOUSING 7.000 EACH
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49 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 300.000 m
50 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
51 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 4.000 EACH
52 805-86900 JUNCTION BOX 4.000 EACH
53 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 3.000 EACH
54 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 4.000 m2
55 808-06368 TRANSVERSE MARKING, REMOVE 90.000 m
56 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 60.000 m
57 808-06716 LINE, REMOVE 790.000 m
58 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 118.000 m
59 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 560.000 m
60 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 33.000 m
61 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 29.000 m
62 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 87.000 m
63 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 3.000 EACH
64 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 3.000 EACH
65 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 5.000 EACH
66 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 12.000 EACH

67 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 152.000 m
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LETTING DATE :

SECTION NO. 0001 BRIDGE DECK REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-01015 CLEARING AND GRUBBING LUMP LUMP
7 202-02240 PAVEMENT REMOVAL 159.000 SYS
8 202-02241 GUARDRAIL, REMOVE 441.000 LFT
9 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
10 202-93741 GUARD RAIL END TREATMENT, REMOVE 2.000 EACH
11 202-94810 CURB TURNOUT, REMOVE 2.000 EACH
12 203-02000 EXCAVATION, COMMON 151.000 CYS
13 211-06467 AGGREGATE FOR END BENT BACKFILL 29.000 CYS
14 302-07455 DENSE GRADED SUBBASE 39.000 CYS
15 306-08043 MILLING, TRANSITION 534.000 SYS
16 402-07438 HMA INTERMEDIATE, TYPE B 56.000 TON
17 402-07441 HVA BASE, TYPE B 236.000 TON
18 406-05521 ASPHALT FOR TACK COAT 1,299.000 SYS
19 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
20 601-06035 GUARDRAIL, RESET 30.000 LFT
21 601-08433 GUARDRAIL END TREATMENT, TYPE 0S, SPARE PARTS 2.000 EACH
22 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
23 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 262.500 LFT
24 601-99132 GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING 1.000 EACH
25 602-06729 BARRIER DELINEATOR 28.000 EACH
26 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 228.000 SYS
27 610-07487 HMA FOR APPROACHES, TYPE B 81.000 TON
28 616-02320 GEOTEXTILES 949.000 SYS
29 616-06405 RIPRAP, REVETMENT 1,283.000 TON
30 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
31 621-06560 MULCHED SEEDING, U 512.000 SYS
32 621-06574 SODDING 32.000 SYS
33 702-51005 CONCRETE, A, SUBSTRUCTURE 97.600 CYS
34 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 7,084.000 LBS
35 702-51863 FIELD DRILLED HOLE IN CONCRETE 16.000 EACH
36 703-51030 REINFORCING STEEL 10,968.000 LBS
37 703-51032 REINFORCING STEEL, EPOXY COATED 164,160.000 LBS
38 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 1,442.000 EACH
39 704-51002 CONCRETE, C, SUPERSTRUCTURE 540.000 CYS
40 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
41 706-51020 CONCRETE, C, RAILING 83.000 CYS
42 708-51813 PNEUMATICALLY PLACED MORTAR 550.000 SFT
43 708-51814 WELDED STEEL WIRE FABRIC 225.000 SFT
44 709-04647 FIBER WRAP CONCRETE CASING SYSTEM LUMP LUMP
45 709-51821 SURFACE SEAL LUMP LUMP
46 711-02978 REPAIR DETAIL 42.000 EACH
47 711-04121 ANCHOR BOLT, AB1 24.000 EACH

48 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
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49 715-91361 PIPE, PVC, 6 IN. 71.500 LFT
50 724-51925 STRUCTURAL EXPANSION JOINT, SS 40.700 LFT
51 726-92406 BEARING ASSEMBLY, ELASTOMERIC 36.000 EACH
52 726-92406 BEARING ASSEMBLY, ELASTOMERIC 42.000 EACH
53 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
54 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,510.000 LFT
55 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 4,514.000 LFT
56 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 24.000 LFT
57 801-06640 CONSTRUCTION SIGN, A 19.000 EACH
58 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
59 801-06775 MAINTAINING TRAFFIC LUMP LUMP
60 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 1.000 EACH
61 801-07119 BARRICADE, 111-B 24.000 LFT
62 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 780.000 LFT
63 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,691.000 LFT
64 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,691.000 LFT
65 808-06716 LINE, REMOVE 1,800.000 LFT
66 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 10.000 EACH

67 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 10.000 EACH
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CALL ORDER 624 CONTRACT ID : B -28117-B
LETTING DATE :

SECTION NO. 0001 NEW BRIDGE CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
8 202-96133 PIPE, REMOVE 16.000 LFT
9 203-02000 EXCAVATION, COMMON 721.000 CYS
10 203-51223 EXCAVATION, WATERWAY 281.000 CYS
11 205-06932 TEMPORARY CHECK DAM, STRAW BALES 48.000 LFT
12 205-06937 TEMPORARY SILT FENCE 650.000 LFT
13 206-93520 TEMPORARY SHEET PILING 30.000 SFT
14 207-08263 SUBGRADE TREATMENT, TYPE IA 865.200 SYS
15 211-07454 STRUCTURE BACKFILL 544 .600 CYS
16 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 85.600 TON
17 306-08036 MILLING, ASPHALT, 2 IN. 875.400 SYS
18 402-07433 HMA SURFACE, TYPE B 124.200 TON
19 402-07438 HMA INTERMEDIATE, TYPE B 183.000 TON
20 402-07441 HVA BASE, TYPE B 312.000 TON
21 406-05520 ASPHALT FOR TACK COAT 0.560 TON
22 601-01701 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 2 1.000 EACH
23 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 2.000 EACH
24 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
25 601-97774 GUARDRAIL END TREATMENT, 0OS, SPARE PARTS PACKAGE 1.000 EACH
26 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 341.000 LFT
27 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 192.200 SYS
28 610-07486 HVMA FOR APPROACHES, TYPE A 18.700 TON
29 615-06490 RIGHT OF WAY MARKER 11.000 EACH
30 616-02320 GEOTEXTILES 290.000 SYS
31 616-06406 RIPRAP, REVETMENT 363.000 SYS
32 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
33 621-06559 MULCHED SEEDING, R 1,800.000 SYS
34 703-06029 REINFORCING BARS, EPOXY COATED 8,382.000 LBS
35 704-51002 CONCRETE, C, SUPERSTRUCTURE 51.200 CYS
36 723-06660 WINGWALL 77.480 SYS
37 723-08489 STRUCTURE, PRECAST THREE-SIDED, 264 IN. X 132 IN. 48.800 LFT
38 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
39 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
40 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,200.000 LFT
41 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN. 24.000 LFT
42 801-06539 TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
43 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
44 801-06645 CONSTRUCTION SIGN, B 20.000 EACH
45 801-06775 MAINTAINING TRAFFIC LUMP LUMP
46 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 6.000 EACH
47 801-08388 TEMPORARY TRAFFIC BARRIER 270.000 LFT

48 801-08389 TEMPORARY TRAFFIC BARRIER, ANCHORED 80.000 LFT
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CALL ORDER 624 CONTRACT ID : B -28117-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 NEW BRIDGE CONSTRUCTION

49 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 1,200.000 LFT
50 808-04896 LINE, EPOXY, BROKEN, YELLOW, 4 IN. 150.000 LFT



SCHEDULE OF PAY ITEMS PAGE 20

CALL ORDER 634 CONTRACT ID : B -28366-B
LETTING DATE :

SECTION NO. 0001 BRIDGE DECK REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-02240 PAVEMENT REMOVAL 169.000 SYS
8 202-02241 GUARDRAIL, REMOVE 619.500 LFT
9 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
10 202-93741 GUARD RAIL END TREATMENT, REMOVE 2.000 EACH
11 203-02000 EXCAVATION, COMMON 386.000 CYS
12 203-02070 BORROW 100.000 CYS
13 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 153.900 CYS
14 211-06467 AGGREGATE FOR END BENT BACKFILL 68.000 CYS
15 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 8.200 TON
16 302-07455 DENSE GRADED SUBBASE 47.600 CYS
17 306-08033 MILLING, ASPHALT, 1 IN. 771.000 SYS
18 306-08036 MILLING, ASPHALT, 2 IN. 540.000 SYS
19 306-08037 MILLING, ASPHALT, 3 IN. 469.000 SYS
20 306-08038 MILLING, ASPHALT, 4 IN. 100.000 SYS
21 306-08043 MILLING, TRANSITION 563.000 SYS
22 402-07433 HMA SURFACE, TYPE B 329.800 TON
23 402-07438 HMA INTERMEDIATE, TYPE B 370.000 TON
24 402-07441 HVA BASE, TYPE B 422.700 TON
25 406-05521 ASPHALT FOR TACK COAT 7,706.000 SYS
26 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
27 601-02103 GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 IN. SPACING 31.250 LFT
28 601-08433 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 2.000 EACH
29 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
30 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 243.750 LFT
31 601-99132 GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING 4.000 EACH
32 602-06729 BARRIER DELINEATOR 28.000 EACH
33 605-94811 CURB TURNOUT 2.000 EACH
34 607-06335 PAVED SIDE DITCH, A 114.800 LFT
35 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 287.300 SYS
36 616-02320 GEOTEXTILES 2,178.000 SYS
37 616-05688 RIPRAP, CLASS 1 405.000 TON
38 616-06405 RIPRAP, REVETMENT 779.000 TON
39 616-95754 PAVED SIDE DITCH, BREAK 36.000 LFT
40 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
41 619-60999 CLEAN STEEL BRIDGE, PARTIAL LUMP LUMP
42 619-95457 CLEAN AND PAINT STRUCTURAL STEEL LUMP LUMP
43 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
44 621-06559 MULCHED SEEDING, R 803.000 SYS
45 621-06574 SODDING 8.200 SYS
46 701-51195 PILE, STEEL H, HP 12 X 53 388.000 LFT
47 701-91792 PILE TIP, STEEL H 9.000 EACH

48 702-51005 CONCRETE, A, SUBSTRUCTURE 225.300 CYS



SCHEDULE OF PAY ITEMS PAGE 21

CALL ORDER 634 CONTRACT ID : B -28366-B
LETTING DATE :

SECTION NO. 0001 BRIDGE DECK REPLACEMENT

49 702-51015 CONCRETE, B, FOOTINGS 10.900 CYS
50 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 2,254.000 LBS
51 702-51863 FIELD DRILLED HOLE IN CONCRETE 150.000 EACH
52 703-01540 THREADED TIE BAR ASSEMBLY 44 .000 EACH
53 703-06028 REINFORCING BARS 16,746.000 LBS
54 703-06029 REINFORCING BARS, EPOXY COATED 154,701.000 LBS
55 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 1,499.000 EACH
56 704-51002 CONCRETE, C, SUPERSTRUCTURE 542.400 CYS
57 706-06339 RAILING, PF-1 880.400 LFT
58 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 4.000 EACH
59 706-51020 CONCRETE, C, RAILING 53.300 CYS
60 709-51821 SURFACE SEAL LUMP LUMP
61 711-04121 ANCHOR BOLT, AB1 126.000 EACH
62 711-51038 STRUCTURAL STEEL LUMP LUMP
63 711-51864 DRILLED HOLE 208.000 EACH
64 711-51866 RIVET, REMOVE 8.000 EACH
65 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
66 711-96526 FIELD WELDED STUD, 0.875 IN. DIA. 4,359.000 EACH
67 715-05407 PIPE, END BENT DRAIN, 6 IN. 121.000 LFT
68 715-91361 PIPE, PVC, 6 IN. 20.000 LFT
69 724-51925 STRUCTURAL EXPANSION JOINT, SS 98.500 LFT
70 726-58789 BEARING ASSEMBLY, ELASTOMERIC, 11 25.000 EACH
71 726-92532 BEARING ASSEMBLY, ELASTOMERIC, 111 33.000 EACH
72 726-99095 BEARING ASSEMBLY, ELASTOMERIC, 1 9.000 EACH
73 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
74 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,540.000 LFT
75 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 10,815.000 LFT
76 801-06640 CONSTRUCTION SIGN, A 35.000 EACH
77 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
78 801-06775 MAINTAINING TRAFFIC LUMP LUMP
79 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
80 801-07119 BARRICADE, 111-B 24.000 LFT
81 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 840.000 LFT
82 801-97643 TEMPORARY BUZZ STRIPS 720.000 LFT
83 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 2,743.000 LFT
84 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 2,095.000 LFT
85 808-04896 LINE, EPOXY, BROKEN, YELLOW, 4 IN. 296.000 LFT
86 808-06716 LINE, REMOVE 3,319.000 LFT
87 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN. 22.000 LFT
88 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 2.000 EACH
89 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 1.000 EACH
90 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 31.000 EACH

91 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 31.000 EACH



CALL ORDER

SCHEDULE OF PAY

: 700

LETTING DATE :

SECTION NO. 0001

105-06845
105-07038
105-07577
109-08443
109-08444
110-01001
201-52370
202-02240
202-02241
10 202-02637
11 202-51328
12 202-51328
13 202-91385
14 202-96133
15 202-99187
16 203-02000
17 203-02070
18 205-03371
19 205-06931
20 205-06933
21 205-06937
22 206-51230
23 207-08262
24 210-05873
25 210-08097
26 211-07454
27 301-07448
28 302-06464
29 302-07455
30 306-08034
31 306-08043
32 402-07433
33 402-07438
34 402-07441
35 402-07784
36 406-05520
37 502-06331
38 503-03489
39 503-05240
40 503-05310
41 601-01522
42 601-96080
43 601-97079
44 601-99105
45 602-06729
46 603-06040
47 605-06095
48 605-06145
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SUPERSTRUCTURE REPLACEMENT AND WIDENING

CONSTRUCTION ENGINEERING
FIELD OFFICE, A
CELLULAR SERVICE

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
QUALITY ADJUSTMENTS, FAILED MATERIALS

MOBILIZATION AND DEMOBILIZATION
CLEARING RIGHT OF WAY

PAVEMENT REMOVAL

GUARDRAIL, REMOVE

PIPE, ABANDON AND GROUT FILL
PRESENT STRUCTURE, REMOVE PORTIONS
PRESENT STRUCTURE, REMOVE PORTIONS
INLET, REMOVE

PIPE, REMOVE

FENCE, FARM FIELD, REMOVE
EXCAVATION, COMMON

BORROW

SEDIMENT, REMOVE

TEMPORARY CHECK DAM, REVETMENT RIPRAP

TEMPORARY DITCH INLET PROTECTION
TEMPORARY SILT FENCE

EXCAVATION, FOUNDATION, UNCLASSIFIED

SUBGRADE TREATMENT, TYPE I
TESTING

RESET

STRUCTURE BACKFILL
COMPACTED AGGREGATE, NO. 53, BASE
SUBBASE FOR PCCP

DENSE GRADED SUBBASE
MILLING, ASPHALT, 1 1/2 IN.
MILLING, TRANSITION

HMA SURFACE, TYPE B

HMA INTERMEDIATE, TYPE B
HMA BASE, TYPE B

HMA SURFACE, TYPE D

ASPHALT FOR TACK COAT

PCCP, 14 IN.

RETROFITTED TIE BARS

D-1 CONTRACTION JOINT
TERMINAL JOINT

GUARDRAIL TRANSITION TYPE TGB
GRAVEL BARREL ARRAY, RESET
GRAVEL BARREL ARRAY, REMOVE

GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING

BARRIER DELINEATOR

FENCE, FARM FIELD, 47 IN.
CURB, INTEGRAL, B, CONCRETE
CURB AND GUTTER, B, CONCRETE
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CALL ORDER : 700 CONTRACT ID : BT-28456-A
LETTING DATE :

SECTION NO. 0001 SUPERSTRUCTURE REPLACEMENT AND WIDENING

49 606-07484 MILLED HMA SHOULDER CORRUGATIONS 14,898.000 LFT
50 606-07485 MILLED PCCP SHOULDER CORRUGATIONS 408.000 LFT
51 609-06262 REINFORCED CONCRETE BRIDGE APPROACH, 14 IN. 572.400 SYS
52 616-02320 GEOTEXTILES 1,489.000 SYS
53 616-06405 RIPRAP, REVETMENT 1,341.000 TON
54 619-51859 PAINT STEEL BRIDGE LUMP LUMP
55 619-51859 PAINT STEEL BRIDGE LUMP LUMP
56 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
57 621-02770 EROSION CONTROL BLANKET 10,876.000 SYS
58 621-06545 FERTILIZER 0.900 TON
59 621-06553 SEED MIXTURE, R 383.000 LBS
60 621-06565 MULCHING MATERIAL 4.500 TON
61 621-06574 SODDING 490.000 SYS
62 701-51195 PILE, STEEL H, HP 12 X 53 1,980.000 LFT
63 702-51005 CONCRETE, A, SUBSTRUCTURE 243.400 CYS
64 702-51863 FIELD DRILLED HOLE IN CONCRETE 1,124.000 EACH
65 703-51030 REINFORCING STEEL 25,116.000 LBS
66 703-51032 REINFORCING STEEL, EPOXY COATED 180,692.000 LBS
67 704-51006 CONCRETE, C, SUPERSTRUCTURE, MODIFIED 439.000 CYS
68 706-05734 CONCRETE BRIDGE RAILING TRANSITION, TBT 8.000 EACH
69 706-51020 CONCRETE, C, RAILING 78.800 CYS
70 709-51821 SURFACE SEAL LUMP LUMP
71 709-51821 SURFACE SEAL LUMP LUMP
72 710-51870 REPOINTING MASONRY IN STRUCTURES 150.000 SFT
73 711-51038 STRUCTURAL STEEL LUMP LUMP
74 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 1,556.000 LFT
75 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 441.000 LFT
76 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 82.000 LFT
77 715-05217 PIPE, TYPE 5, CIRCULAR, 12 IN. 84.000 LFT
78 715-05407 PIPE, END BENT DRAIN, 6 IN. 64.000 LFT
79 718-06528 OUTLET PROTECTOR, 1 4.000 EACH
80 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,556.000 LFT
81 718-52610 AGGREGATE FOR UNDERDRAINS 160.000 CYS
82 718-99153 GEOTEXTILES FOR UNDERDRAIN 1,348.000 SYS
83 720-45130 INLET, E7, MODIFIED 1.000 EACH
84 720-45145 INLET, J10, MODIFIED 2.000 EACH
85 720-45155 INLET, M10, MODIFIED 2.000 EACH
86 724-51925 STRUCTURAL EXPANSION JOINT, SS 204.000 LFT
87 726-92406 BEARING ASSEMBLY, ELASTOMERIC 36.000 EACH
88 728-98377 MASONRY COATING LUMP LUMP
89 728-98377 MASONRY COATING LUMP LUMP
90 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
91 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
92 801-06198 PATROLLER 180.000 DAY
93 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 48,230.000 LFT
94 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN. 5,144.000 LFT
95 801-06640 CONSTRUCTION SIGN, A 47.000 EACH

96 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
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CALL ORDER : 700 CONTRACT ID : BT-28456-A
LETTING DATE :

SECTION NO. 0001 SUPERSTRUCTURE REPLACEMENT AND WIDENING

97 801-06710 FLASHING ARROW SIGN 720.000 DAY
98 801-06775 MAINTAINING TRAFFIC LUMP LUMP
99 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 1.000 EACH
100 801-07118 BARRICADE, 111-A 72.000 LFT
101 801-07119 BARRICADE, 111-B 48.000 LFT
102 801-08388 TEMPORARY TRAFFIC BARRIER 4,762.000 LFT
103 801-08389 TEMPORARY TRAFFIC BARRIER, ANCHORED 300.000 LFT
104 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH
105 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 4.000 EACH
106 808-06716 LINE, REMOVE 37,686.000 LFT
107 808-75002 LINE, PAINT, BROKEN, WHITE, 6 IN. 14,280.000 LFT
108 808-75007 LINE, PAINT, SOLID, WHITE, 6 IN. 14,248.000 LFT
109 808-75047 LINE, PAINT, SOLID, YELLOW, 6 IN. 9,156.000 LFT
110 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 230.000 EACH

111 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 230.000 EACH






